



CITY OF LEAVENWORTH
Project No. 2021-973
Five Mile Creek Bank Stabilization
August 3, 2022

All bids are subject to review and approval by City staff and/or the City Commission

BASE BID				Engineer's Estimate		LINAWEAVER CONSTRUCTION		PRIMETIME CONTRACTING		LEXECO, INC.	
Item	Description	Unit	Quantity	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Construction Staking	LS	1	\$3,150.00	\$3,150.00	\$35,000.00	\$35,000.00	\$5,000.00	\$5,000.00	\$13,500.00	\$13,500.00
2	Mobilization	LS	1	\$10,500.00	\$10,500.00	\$5,000.00	\$5,000.00	\$16,720.00	\$16,720.00	\$26,620.00	\$26,620.00
3	Clearing & Grubbing	LS	1	\$8,000.00	\$8,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$12,580.00	\$12,580.00
4	Earthwork	LS	1	\$17,600.00	\$17,600.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$3,340.00	\$3,340.00
5	Slope Protection (Rip Rap Stone) (Light 18")	CY	270	\$115.00	\$31,050.00	\$150.00	\$40,500.00	\$150.00	\$40,500.00	\$143.35	\$38,704.50
6	Remove & Reset Existing End Section (RC)	EA	2	\$750.00	\$1,500.00	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$3,340.00	\$6,680.00
7	Geotextile Fabric	SY	270	\$11.00	\$2,970.00	\$6.00	\$1,620.00	\$10.00	\$2,700.00	\$35.65	\$9,625.50
8	Class II Erosion Control-Permanent Geotextile Slope Stabilization (EroNet P300 or Approved Equivalent)	SY	233	\$13.00	\$3,029.00	\$13.00	\$3,029.00	\$10.00	\$2,330.00	\$24.00	\$5,592.00
9	Erosion Control	LS	1	\$2,750.00	\$2,750.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$3,240.00	\$3,240.00
10	River Birch Tree	EA	2	\$625.00	\$1,250.00	\$800.00	\$1,600.00	\$1,000.00	\$2,000.00	\$2,440.00	\$4,880.00
11	Shrubs (Golden Currant)	EA	14	\$125.00	\$1,750.00	\$75.00	\$1,050.00	\$75.00	\$1,050.00	\$195.00	\$2,730.00
12	Permanent Seeding	LS	1	\$1,650.00	\$1,650.00	\$2,750.00	\$2,750.00	\$2,500.00	\$2,500.00	\$11,570.00	\$11,570.00
13	Temporary Seeding	LS	1	\$1,650.00	\$1,650.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$6,140.00	\$6,140.00
				TOTAL BASE BID:	\$86,849.00		\$120,549.00		\$121,300.00		\$145,202.00