

CITY OF LEAVENWORTH Project No. 2019-907 10th Avenue Roadway Improvements (Vilas St to Michigan St) Bid Tab Review Bid Opening date: July 10, 2019

Bid Opening time: 3:00pm

All bids are subject to review and approval by City Staff and/or the City Commission

				Engineer's Estimate		McAnany Construction		
em	Description	Unit	Quantity	Unit Price	Extension	Unit Price	Extension	
1	Mobilization	LS	1	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00	
2	3" Concrete Milling (Full Width Cut)	SY	16,915	\$10.00	\$169,150.00	\$3.50	\$59,202.50	
3	Milling (Header)	LF	76	\$15.00	\$1,140.00	\$6.00	\$456.00	\$450
4	Temporary Surfacing Material (HMA)	TON	25	\$145.00	\$3,625.00	\$150.00	\$3,750.00	
5	Surface Preparation	SY	16,915	\$2.00	\$33,830.00	\$1.90	\$32,138.50	
6	HMA Overlay (SR-12.5A)(PG 70-22)	TON	2,759	\$85.00	\$234,515.00	\$82.95	\$228,859.05	
7	Saw and Seal Joint (HMA)	LF	10,825	\$2.00	\$21,650.00	\$2.20	\$23,815.00	
8	Emulsified Asphalt (Emulsion Bonding Liquid)	TON	14	\$750.00	\$10,500.00	\$930.00	\$13,020.00	
9	Temporary Erosion Control	LS	1	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	
10	Traffic Signal Modification	LS	1	\$40,000.00	\$40,000.00	\$61,000.00	\$61,000.00	
11	Pavement Marking (Thermoplastic) (White)(6")	LF	300	\$2.00	\$600.00	\$1.10	\$330.00	
12	Pavement Marking (Thermoplastic) (Yellow)(4")	LF	8602	\$2.00	\$17,204.00	\$0.65	\$5,591.30	
13	Pavement Marking (Thermoplastic) (Yellow)(12")	LF	41	\$10.00	\$410.00	\$11.00	\$451.00	
14	Pavement Marking (Preformed Thermoplastic) (White)(6")	LF	427	\$7.00	\$2,989.00	\$4.32	\$1,844.64	
15	Pavement Marking (Preformed Thermoplastic) (White)(24")	LF	380	\$20.00	\$7,600.00	\$17.00	\$6,460.00	
16	Pavement Marking Symbol (Preformed Thermoplastic) (White)(Left Arrow)	EA	20	\$350.00	\$7,000.00	\$270.00	\$5,400.00	
17	Pavement Marking Removal	LF	465	\$1.00	\$465.00	\$1.10	\$511.50	
18	Traffic Control	LS	1	\$15,000.00	\$15,000.00	\$9,400.00	\$9,400.00	
	TOTAL - BASE BID (Spray Pave Application)	I			\$600,678.00		\$478,229.49	
					Yellow = Math Error	McAnany E	Bid Proposal Total:	\$478.223

BASE BID (Conventional Laydown Application) Engineer's Estimate J. M. Fahey C Unit Price Item Description Unit Quantity Unit Price Extension 1 Mobilization LS \$30,000.00 \$30,000.00 \$9,000.00 SY 16,915 \$10.00 \$169,150.00 \$4.00 2 3" Concrete Milling (Full Width Cut) 3 Milling (Header) LF 76 \$15.00 \$1,140.00 \$11.75 \$145.00 \$3,625.00 \$231.00 4 Temporary Surfacing Material (HMA) TON 25 16,915 \$2.00 \$33,830.00 \$2.50 5 Surface Preparation SY \$85.00 \$234,515.00 \$89.50 6 HMA Overlay (SR-12.5A)(PG 70-22) TON 2,759 \$2.75 7 Saw and Seal Joint (HMA) 10,825 \$2.00 \$21,650.00 LF \$529.00 8 Emulsified Asphalt Tack Coat - SS-1HP TON 3.5 \$750.00 \$2,625.00 9 Temporary Erosion Control \$5,000.00 \$5,000.00 \$565.00 LS 1 \$40,000.00 \$40,000.00 \$48,000.00 10 Traffic Signal Modification LS 1 \$2.00 \$600.00 \$1.10 LF 300 11 Pavement Marking (Thermoplastic) (White)(6") 12 Pavement Marking (Thermoplastic) (Yellow)(4") LF 8602 \$2.00 \$17,204.00 \$0.85 \$10.00 \$410.00 \$6.00 LF 13 Pavement Marking (Thermoplastic) (Yellow)(12") 41 LF 427 \$7.00 \$2,989.00 \$7.10 14 Pavement Marking (Preformed Thermoplastic) (White)(6") \$23.25 \$20.00 \$7,600.00 LF 380 15 Pavement Marking (Preformed Thermoplastic) (White)(24") \$252.00 ΕA \$350.00 \$7,000.00 16 Pavement Marking Symbol (Preformed Thermoplastic) (White)(Left Arrow) 20 \$465.00 \$0.50 17 Pavement Marking Removal LF 465 \$1.00 \$8,000.00 \$15,000.00 18 Traffic Control LS \$15,000.00 1 TOTAL - BASE BID (Conventional Laydown Application) \$592,803.00

Construction						
Extension						
\$9,000.00						
\$67,660.00						
\$893.00						
\$5,775.00						
\$42,287.50						
\$246,930.50						
\$29,768.75						
\$1,851.50						
\$565.00						
\$48,000.00						
\$330.00						
\$7,311.70						
\$246.00						
\$3,031.70						
\$8,835.00						
\$5,040.00						
\$232.50						
\$8,000.00						
\$485,758.15						